STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 09/ 25/ 01 I'N SAN MATEO COUNTY | N BURLI NGAME, 09/ 26/ 01
CONTRACT NUMBER 04- 175904 M LLBREA, SAN BRUNO AND SOUTH CONTRACT CODE 'A '
LOCATI ON 04- SM 82-15. 8/ 20. 8 SAN FRANCI SCO AT VARI QUS LOCATI ONS 84 CONTRACT | TEMS
ROADWAY REHABI LI TATI ON FEDERAL Al D ACST-S082-(012)E

P- S082- (012) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 20. 0%

°ROPCSALS | SSUED 44 FUND TOTAL HA22 9, 023, 000 TOTAL NUMBER OF WORKI NG DAYS 360
WUMBER OF BI DDERS 9 ENG NEERS EST 7,536, 200. 00 AMOUNT OVER 2, 019, 355. 00 PERCENT OVER EST 26. 80
>ROGRAM ELEMENTS RAS
Bl D RANK BI D TOTAL Bl DDER | D Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)
1 9, 555, 555. 00 7 DE SI LVA GATES CONSTRUCTI ON 925 829-9220
00704195
P O BOX 2909 FAX 925 803-4263
DUBLI N CA 94568
2 9, 887, 221. 00 4 O C JONES AND SONS I NC 510 526-3424
00759729
1520 FOURTH STREET FAX 510 526-0990
BERKELEY CA 94710
3 9, 907, 489. 00 6 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077-5085
4 10, 033, 527. 00 9 | NTERSTATE GRADI NG AND PAVI NG 650 952- 7333
I NC 00366020
P O BOX 389 FAX 650 952-6851
SOUTH SAN FRANCI SCO CA 94080
5 10, 299, 744. 00 2 PAVEX CONSTRUCTI ON Di VI SI ON 650 482-4000
00000022
330 BLOMQUI ST STREET FAX 650 482-4136

REDWOCD CI TY CA 94063



04-175904
04- SM 82- 15
09/ 25/ 01

6

10, 365, 521. 50

10, 408, 675. 30

10, 898, 800. 00

11, 503, 875. 83

TOP GRADE CONSTRUCTI ON | NC

50 CONTRACTORS STREET
LI VERMORE CA 94550
REDGW CK CONSTRUCTI ON CO

25599 HUNTWOCOD AVE
HAYWARD CA 94544
GH LOTTI BROS I NC

525 JACOBY STREET
SAN RAFAEL CA 94901
G BORTOLOTTO AND COVPANY

580 BRAGATO ROAD
SAN CARLCS CA 94070- 6227

FAX

FAX

FAX

FAX

925 449-5764
00592597
925 449-5875

510 782-0400
00140057
510 785-4892

415 454-7011
00132128
415 454-8376

650 595-2591
00397341
650 595-0718

Bl D245
PAGE 2
09/ 26/ 01



04-175904
04- SM 82- 15
09/ 25/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 3
09/ 26/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

BUENA VI STA GRADI NG AND PAVI NG
EAST PALO ALTO CA
CHRI SP COVPANY
FREMONT CA

FARWEST SAFETY I NC
LODI CA

R E SERRANO I NC

SAN FRANCI SCO CA

ST FRANCI S ELECTRIC
HAYWARD CA

STOLOSKI AND GONZALEZ
HALF MOON BAY CA
WESTERN STABI LI ZATI ON
DI XON CA

ADJUST | RON

STRI PI NG

CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS
M NOR CONCRETE

ELECTRCI AL

UNDERGROUND

COLD PLANE



04-175904
04- SM 82- 15
09/ 25/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 4
09/ 26/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CAL SAFETY

FREMONT CA

LI NEAR OPTI ONS

MENLO PARK CA

M KE BROMWN ELECTRI C
COTATI CA

R E SERRANO

SAN FRANCI SCO CA
WESTERN STABI LI ZATI ON
DI XON CA

3 DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA S| GNS AND TRAFFI C CONTROL ( PARTI AL)
STRI PI NG

ELECTRI CAL ( PARTI AL)

CONCRETE, ROADWAY EXCAVATI ON AND AGGREGATE BASE ( PARTI AL)
COLD PLANE GRI NDI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C DI KE COVPANY
LI NCOLN CA

EL CAM NO PAVI NG
SUNNYVALE CA
FARWEST SAFETY
LODI CA

LI NEAR OPTI ONS
MENLO PARK CA
MBI

LI VERMORE CA

JONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE
ADJUST CASTI NGS

SI GNS

STRI PI NG

METAL BEAM GUARD RAIL AND SI GN STRUCTURES



04-175904 Bl D245
04- SM 82- 15 PAGE 5
09/ 25/ 01 09/ 26/ 01

LI ST OF SUBCONTRACTORS

3l DDER | D NAMVE AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

M KE BROMWN ELECTRI C
COTATI CA

R E SERRANO

SAN FRANCI SCO CA
ROYAL TRUCKI NG
CONCORD CA

WESTERN STABI LI ZATI ON
DI XON CA

3l DDER | D NAME AND ADDRESS

ELECTRI CAL

CONCRETE FLATWORK
TRUCKI NG

M LL ASPHALT CONCRETE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

EBERSOLE ENTERPRI SES | NC
ORANGEVALE CA

M BUMGARNER | NC

LI VERMORE CA

M KE BROMW ELECTRI C
COorort CA

R E SERRANO COVPANY
SOUTH SAN FRANCI SCO CA
RI LEYS STRI PI NG SERVI CE
MARTI NEZ CA

STOLOSKI AND GONZALEZ
HALF MOON BAY CA

COLD PLANI NG

METAL BEAM GUARD RAIL AND SI GN STRUCTURE
ELECTRI CAL

CONCRETE FLATWORK

STRI PI NG AND NMARKI NGS

UNDERGROUND PI PES



04-175904
04- SM 82- 15
09/ 25/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 6
09/ 26/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY

LI NCOLN CA

EL CAM NO PAVI NG
SUNNYVALE CA

GOLDEN BAY CONSTRUCTI ON
SAN CARLCS CA

LI NEAR OPTI ONS

MENLO PARK CA

MORNI NG STAR CONSULTI NG
PI NOLE CA

ST FRANCI S ELECTRI C
HAYWARD CA

STATEW DE SAFETY AND SI GNS
SAN JCSE CA

WESTERN STABI LI ZATI ON

DI XON CA

3l DDER | D NAVE AND ADDRESS

ASPHALT CONCRETE DI KE

UTI LI TY ADJUSTMENT

CONCRETE

STRI PI NG

LEAD COVPLI ANCE PLAN

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS AND SI GNS
GRI NDI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

EL CAM NO PAVI NG
SUNNYVALE CA
KERR CONTRACTORS
TUALATIN OR

JONTI NUED ON NEXT PAGE

ADJUST UTI LI TI ES

GRI NDI NG



04-175904 Bl D245

04- SM 82- 15 PAGE 7

09/ 25/ 01 09/ 26/ 01
LI'ST OF SUBCONTRACTORS

3l DDER | D NAMVE AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

LI NEAR OPTI ONS
MENLO PARK CA
PROCTOR TRUCKI NG
TRACY CA

R E SERRANO

SAN FRANCI SCO CA

ST FRANCI S ELECTRIC
HAYWARD CA

3l DDER | D NAME AND ADDRESS

STRI PI NG

TRUCKI NG

PORTLAND CEMENT CONCRETE | MPROVEMENTS
ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

BOND BLACKTCP
UNION G TY CA
CAL SAFETY
FREMONT CA

CAL SAFETY
FREMONT CA

LI NEAR OPTI ONS
MENLO PARK CA
MBI

LI VERMORE CA
M KE BROM ELECTRI C
COTATI CA

JONTI NUED ON NEXT PAGE

I RON ADJUSTMENT

CONSTRUCTI ON AREA S| GNS
TRAFFI C CONTROL ( PARTI AL)

STRI PI NG

GUARD RAI L AND OVERHEAD SI GNS

ELECTRI CAL ( PARTI AL)



04-175904
04- SM 82- 15
09/ 25/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 8
09/ 26/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

R E SERRANO I NC

SAN FRANCI SCO CA
ROYAL TRUCKI NG
CONCORD CA

WESTERN STABI LI ZATI ON
DI XON CA

3l DDER | D NAVE AND ADDRESS

CONCRETE, ROADWAY EXCAVATI ON AND AGGREGATE BASE
TRUCKI NG
M LLI NG ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A B S L CONTRACTOR
MENLO PARK CA

CAL SAFETY

P O BOX 1901
FREMONT CA

LI NEAR OPTI ONS

ONE KELLY COURT
SAN FRANCI SCO CA
M BUMGARNER

1175 GREENVILLE RD
LI VERMORE CA

M KE BROWN ELECTRI C
561 MERCANTI LE DR
COTATI CA

GRI NDI NG ( PORTI ON)

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL

STRI PI NG

METAL BEAM GUARD RAIL AND SI GN STRUCTURE

ELECTRI CAL



04-175904
04- SM 82- 15
09/ 25/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 9
09/ 26/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ABSL
MENLO PARK CA
B G TRUCKI NG

CAL SAFETY
FREMONT CA
GOLDEN BAY

PACI FI C CEMENT

RAM REZ

RI LEYS STRI PI NG SERVI CES
MARTI NEZ CA

ST FRANCI S ELECTRIC
HAYWARD CA

GRI NDI NG

TRUCKI NG

TRAFFI C CONTROL AND Sl GNS
CONCRETE

CONCRETE

EXCAVATI ON ( PARTI AL)

STRI PI NG

ELECTRI CAL



04-175904 Bl D245

04- SM 82- 15 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
09/ 25/ 01 09/ 26/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00* 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 360 1, 000. 00 360, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 25, 000. 00* 25, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 244, 825. 00* 244, 825. 00
5 (S) 120120 TYPE |11 BARRI CADE EA 3 100. 00 300. 00
6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 6 50. 00 300. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 10, 000. 00* 10, 000. 00
8 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 140 100. 00 14, 000. 00
9 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 11 500. 00 5, 500. 00
10 150646 REMOVE PEDESTRI AN BARRI CADE EA 1 500. 00 500. 00
11 150662 REMOVE METAL BEAM GUARD RAI LI NG M 50 100. 00 5, 000. 00
12 150742 REMOVE ROADSI DE SI GN EA 55 100. 00 5, 500. 00
13 150760 REMOVE SI GN STRUCTURE EA 1 5, 000. 00 5, 000. 00
14 150771 REMOVE ASPHALT CONCRETE DI KE M 190 10. 00 1, 900. 00
15 022145 REMOVE GRATE EA 110 100. 00 11, 000. 00
16 152333 RESET STREET SI GN EA 1 500. 00 500. 00
17 152440 ADJUST MANHOLE TO GRADE EA 280 500. 00 140, 000. 00
18 152469 ADJUST UTI LI TY COVER TO GRADE EA 120 500. 00 60, 000. 00
19 022146 ADJUST PULLBOX TO GRADE EA 9 500. 00 4,500. 00
20 152604 MODI FY | NLET EA 12 2, 000. 00 24, 000. 00
21 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEVENT MR 222, 000 4.00 888, 000. 00
(60 MV MAXI MUM)
22 153210 REMOVE CONCRETE VB 370 200. 00 74, 000. 00
23 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 6, 000. 00* 6, 000. 00
24 190101 ROADVWAY EXCAVATI ON VB 1, 050 100. 00 105, 000. 00
25 190103 ROADVWAY EXCAVATI ON ( TYPE Y) VB 500 100. 00 50, 000. 00
(AERI ALLY DEPCSI TED LEAD)
26 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 000. 00* 1, 000. 00
27 260201 CLASS 2 AGGREGATE BASE VB 63 100. 00 6, 300. 00
28 260301 CLASS 3 AGGREGATE BASE VB 950 100. 00 95, 000. 00
29 390155 ASPHALT CONCRETE (TYPE A) TONN 61 100. 00 6, 100. 00
30 390206 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 31, 900 100. 00 3, 190, 000. 00
31 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 16 25.00 400. 00
32 394049 PLACE ASPHALT CONCRETE DI KE (TYPE F) M 170 25. 00 4, 250. 00
33 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 61 1, 000. 00 61, 000. 00
34 401100 REPLACE CONCRETE PAVENENT VB 440 600. 00 264, 000. 00
35 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 8 2, 500. 00 20, 000. 00
36 (SF)520101 BAR REI NFORCI NG STEEL KG 3,411 4.00 13, 644. 00



04-175904 Bl D245

04- SM 82- 15 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
09/ 25/ 01 09/ 26/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 (F) 560203 FURNI SH S| GN STRUCTURE ( BRI DGE MOUNTED KG 425 20. 00 8, 500. 00
W TH WALKWAY)
38 ('SF) 560204 INSTALL S| GN STRUCTURE (BRI DGE MOUNTED KG 425 10. 00 4, 250. 00
W TH WALKWAY)
39 566011 ROADSI DE SI GN - ONE POST EA 110 150. 00 16, 500. 00
40 568001 INSTALL SI GN ( STRAP AND SADDLE BRACKET EA 8 100. 00 800. 00
METHOD)
a1 597401 PAINT CURB ( 2- COAT) M 950 5. 00 4,750. 00
42 664016 450 MM CORRUGATED STEEL PI PE M 77 600. 00 46, 200. 00
(2.77 MM THI CK)
43 731502 M NOR CONCRETE (M SCELLANEQUS VB 220 800. 00 176, 000. 00
CONSTRUCTI ON)
44 731535 M NOR CONCRETE (BUS PAD) VB 310 300. 00 93, 000. 00
45 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 11, 492 3.00 34, 476. 00
46 022147 OBJECT MARKER (TYPE Q EA 2 100. 00 200. 00
47 820141 OBJECT MARKER ( TYPE K- 1) EA 98 50. 00 4,900. 00
48 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 3.8 600. 00 2, 280. 00
49 (S) 833077 PEDESTRI AN BARRI CADE EA 6 1, 000. 00 6, 000. 00
50 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 3, 000. 00 3, 000. 00
51 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 000. 00 1, 000. 00
52 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 2,670 20. 00 53, 400. 00
53 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 49, 700 1.00 49, 700. 00
( SPRAYABLE)
54 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 210 2.00 420. 00
55 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 4,220 3.00 12, 660. 00
56 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 75, 000. 00* 75, 000. 00
57 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 75, 000. 00* 75, 000. 00
58 860253 SI GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 75, 000. 00* 75, 000. 00
59 860254 SI GNAL AND LI GHTI NG ( LOCATI ON 4) LS LUMP SUM 75, 000. 00* 75, 000. 00
60 860255 SI GNAL AND LI GHTI NG ( LOCATI ON 5) LS LUMP SUM 75, 000. 00* 75, 000. 00
61 860256 SI GNAL AND LI GHTI NG ( LOCATI ON 6) LS LUMP SUM 75, 000. 00* 75, 000. 00
62 860257 SI GNAL AND LI GHTI NG ( LOCATI ON 7) LS LUMP SUM 75, 000. 00* 75, 000. 00
63 860258 SI GNAL AND LI GHTI NG ( LOCATI ON 8) LS LUMP SUM 75, 000. 00* 75, 000. 00
64 860259 SI GNAL AND LI GHTI NG ( LOCATI ON 9) LS LUMP SUM 75, 000. 00* 75, 000. 00
65 860260 SI GNAL AND LI GHTI NG ( LOCATI ON 10) LS LUMP SUM 75, 000. 00* 75, 000. 00
66 860261 SI GNAL AND LI GHTI NG ( LOCATI ON 11) LS LUMP SUM 75, 000. 00* 75, 000. 00
67 860262 SI GNAL AND LI GHTI NG ( LOCATI ON 12) LS LUMP SUM 75, 000. 00* 75, 000. 00

68 022148 SI GNAL AND LI GHTI NG ( LOCATI ON 13) LS LUMP SUM 75, 000. 00* 75, 000. 00



04-175904 Bl D245

04- SM 82- 15 CONTRACT PROPOSAL OF LOW BI DDER PAGE 12
09/ 25/ 01 09/ 26/ 01
| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

69 022149 SI GNAL AND LI GHTI NG ( LOCATI ON 14) LS LUMP SUM 75, 000. 00* 75, 000. 00
70 022150 SI GNAL AND LI GHTI NG ( LOCATI ON 15) LS LUMP SUM 75, 000. 00* 75, 000. 00
71 022151 SI GNAL AND LI GHTI NG ( LOCATI ON 16) LS LUMP SUM 75, 000. 00* 75, 000. 00
72 022152 SI GNAL AND LI GHTI NG ( LOCATI ON 17) LS LUMP SUM 75, 000. 00* 75, 000. 00
73 022153 SI GNAL AND LI GHTI NG ( LOCATI ON 18) LS LUWP SUM 75, 000. 00* 75, 000. 00
74 022154 SI GNAL AND LI GHTI NG ( LOCATI ON 19) LS LUMP SUM 75, 000. 00* 75, 000. 00
75 022155 SI GNAL AND LI GHTI NG ( LOCATI ON 20) LS LUMP SUM 75, 000. 00* 75, 000. 00
76 022156 SI GNAL AND LI GHTI NG ( LOCATI ON 21) LS LUMP SUM 50, 000. 00* 50, 000. 00
77 022157 SI GNAL AND LI GHTI NG ( LOCATI ON 22) LS LUMP SUM 75, 000. 00* 75, 000. 00
78 022158 SI GNAL AND LI GHTI NG ( LOCATI ON 23) LS LUMP SUM 50, 000. 00* 50, 000. 00
79 022159 SI GNAL AND LI GHTI NG ( LOCATI ON 24) LS LUMP SUM 75, 000. 00* 75, 000. 00
80 860298 SI GNAL AND LI GHTI NG ( STAGE CONSTRUCTI ON) LS LUMP SUM 200, 000. 00* 200, 000. 00
81 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUWP SUM 10, 000. 00* 10, 000. 00
82 860703 | NTERCONNECTI ON CONDUI T AND CABLE LS LUMP SUM 400, 000. 00* 400, 000. 00
83 022160 PREFORMED | NDUCTI VE LOOP EA 30 500. 00 15, 000. 00
84 999990 MOBI LI ZATI ON LS LUWP SUM 955, 000. 00* 955, 000. 00

TOTAL 9, 555, 555. 00



TEM

©CoOoO~NOUODWNE

04-175904

04- SM 82- 15

09/ 25/ 01

.00

SUMMARY OF
THI RD
| BI D
00| 5, 000. 00*
00| 6, 180. 00
00| 20, 000. 00*
00| 20, 000. 00*
00| 125. 00
00| 25.00
00| 10, 000. 00*
00| 25.00
00| 450. 00
00| 300. 00
00| 50. 00
00| 75.00
00| 5, 500. 00
00| 5. 00
00| 50. 00
00| 250. 00
00| 650. 00
00| 500. 00
00| 500. 00
00| 1, 100. 00
00| 2.00
00| 100. 00
00| 6, 000. 00*
00| 100. 00
00| 25.00
00| 1, 000. 00*
00| 75. 00
00| 75.00
00| 100. 00
00| 50. 00
00| 19. 00
00| 19. 00
00| 2, 000. 00
00| 175. 00
00| 1, 000. 00
00| 1.00
00| 15. 00
00| 12. 00
00| 310. 00

REMA

6100.
1595000.
304.
3230.
122000.
77000.
8000.
3411.
6375.
5100.
34100.

NI NG BIDDERS

_______________________________ |

FOURTH

| Bl D AMOUNT

_______________________________ |
00| 20, 000. 00* 20000
00| 50. 00 18000
00| 30, 000. 00* 30000
00| 20, 000. 00* 20000
00| 250. 00 750
00| 50. 00 300
00| 100, 000. 00* 100000
00| 125. 00 17500
00| 800. 00 8800
00| 500. 00 500
00| 75. 00 3750
00| 200. 00 11000
00| 7, 000. 00 7000
00| 20. 00 3800
00| 210. 00 23100
00| 200. 00 200
00| 800. 00 224000
00| 550. 00 66000
00| 250. 00 2250
00| 3, 300. 00 39600
00| 2. 60 577200
00| 200. 00 74000
00| 275, 000. 00* 275000
00| 90. 00 94500
00| 60. 00 30000
00| 5, 000. 00* 5000
00| 190. 00 11970
00| 150. 00 142500
00| 150. 00 9150.
00| 96.00  3062400.
00| 33.00 528.
00| 33.00 5610.
00| 900. 00 54900.
00| 450. 00 198000.
00| 3, 000. 00 24000.
00| 4.00 13644.
00| 18. 00 7650.
00| 12. 00 5100.
00| 150. 00 16500.

Bl D245
PAGE 13
09/ 26/ 01
FI FTH
BI D AMOUNT

5, 000. 00* 5000
740. 00 266400
30, 000. 00* 30000
250, 000. 00* 250000
55. 00 165
25.00 150
50, 000. 00* 50000
40. 00 5600
175.00 1925
500. 00 500
58. 00 2900
75. 00 4125
6, 000. 00 6000
18. 00 3420
75. 00 8250
150. 00 150
650. 00 182000
500. 00 60000
500. 00 4500
1, 500. 00 18000
2.00 444000
100. 00 37000
6, 000. 00* 6000
120. 00 126000
35.00 17500
15, 000. 00* 15000
70. 00 4410
95. 00 90250
170. 00 10370
90. 00 2871000
15. 00 240
15.00 2550
1, 000. 00 61000
750. 00 330000
1, 500. 00 12000
5.00 17055
17.00 7225
12.00 5100
330. 00 36300



04-175904
04- SM 82- 15
09/ 25/ 01

100, 000.

100, 000.
75, 000.
140, 000.
80, 000.
80, 000.
50, 000.
50, 000.
75, 000.
100, 000.
100, 000.
100, 000.
100, 000.
150, 000.
100, 000.
150, 000.
40, 000.
150, 000.
50, 000.

SUMMARY OF
THI RD
| BI D
00| 125. 00
00| 2.00
00| 200. 00
00| 350. 00
00| 350. 00
00| 2.00
00| 25. 00
00| 25. 00
00| 500. 00
00| 250. 00
00| 2,100. 00
00| 1, 100. 00
00| 28. 00
00| .50
00| 2.00
00| 4.00
00| 102, 000. 00*
00| 103, 000. 00*
00| 96, 000. 00*
00| 100, 000. 00*
00| 100, 000. 00*
00| 100, 000. 00*
00| 100, 000. 00*
00| 172, 000. 00*
00| 137, 000. 00*
00| 133, 000. 00*
00| 115, 000. 00*
00| 93, 000. 00*
00| 138, 000. 00*
00| 168, 000. 00*
00| 147, 000. 00*
00| 149, 000. 00*
00| 172, 000. 00*
00| 167, 000. 00*
00| 170, 000. 00*
00| 157, 000. 00*
00| 68, 000. 00*
00| 165, 000. 00*
00| 78, 000. 00*

REMA

125, 000

175, 000
91, 000
190, 000
107, 000
102, 000
77,000
90, 000
140, 000
111, 000
119, 000
112, 000
175, 000
170, 000
135, 000
160, 000
65, 000
170, 000
75, 000

NI NG BI DDERS

Bl D245
PACGE 14
09/ 26/ 01
FI FTH
BI D AMOUNT
150. 00 1200
5.00 4750
350. 00 26950
875. 00 192500
500. 00 155000
2.00 22984
30. 00 60
30. 00 2940
600. 00 2280
500. 00 3000
2, 800. 00 2800
1, 200. 00 1200
24.00 64080
.55 27335
2.00 420
3.00 12660
182, 000. 00* 182000
166, 000. 00* 166000
173, 000. 00* 173000
143, 000. 00* 143000
128, 000. 00* 128000
167, 000. 00* 167000
117, 000. 00* 117000
180, 000. 00* 180000
132, 000. 00* 132000
127, 000. 00* 127000
109, 000. 00* 109000
87, 000. 00* 87000
132, 000. 00~ 132000
163, 000. 00* 163000
141, 000. 00* 141000
143, 000. 00* 143000
166, 000. 00* 166000
162, 000. 00~* 162000
164, 000. 00* 164000
150, 000. 00* 150000
62, 000. 00~* 62000
160, 000. 00* 160000
72, 000. 00* 72000



SUMMARY

04- 175904
04- SM 82- 15
09/ 25/ 01
_______________________________ |
SECOND |
BI D AMOUNT |
_______________________________ |
150, 000. 00* 150000. 00|
50, 000. 00* 50000. 00|
25, 000. 00* 25000. 00|
75, 000. 00* 75000. 00|
600. 00 18000. 00|
880, 000. 00* 880000. 00|

9, 887, 221. 00

OF REMA

I NI NG BI DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |

170, 000. 00* 170000.
45, 000. 00* 45000
15, 000. 00* 15000.

150, 000. 00* 150000.

400. 00 12000.
1, 035, 000. 00* 1035000

TH RD
BI D AMOUNT
_______________________________ |
170, 000. 00* 170000.
44, 000. 00* 44000.
15, 000. 00* 15000.
325, 500. 00* 325500.
350. 00 10500.
950, 000. 00* 950000.

9, 907, 489. 00

10, 033, 527. 00

Bl D245
PAGE 1
09/ 26/

5
01

164, 000. 00*
44, 000. 00*
15, 000. 00*

325, 000. 00*

450. 00
1, 000, 000. 00*
10, 29

164000.
44000.
15000.

325000.
13500.

1000000.

9, 744. 00



TEM

©CoOoO~NOUODWNE

04-175904

04- SM 82- 15

09/ 25/ 01

6710
2711500
272.
2890.
24400.
352000
12000.
11256.
8500
5525
17050.

SUMMARY OF
SEVENTH
| BI D
00| 65, 000. 00*
00| 300. 00
00| 30, 000. 00*
00| 500, 000. 00*
00| 150. 00
00| 30. 00
00| 30, 000. 00*
00| 80. 00
00| 200. 00
00| 100. 00
00| 65. 00
00| 90. 00
00| 6, 000. 00
00| 6. 00
00| 50. 00
00| 200. 00
00| 650. 00
00| 500. 00
00| 500. 00
00| 1, 800. 00
00| 1.70
00| 130. 00
00| 6, 000. 00*
00| 180. 00
00| 60. 00
00| 1, 000. 00*
00| 150. 00
00| 150. 00
00| 220. 00
00| 100. 00
00| 30. 00
00| 30. 00
00| 300. 00
00| 650. 00
00| 2,100. 00
30| 4.50
00| 18. 00
00| 13. 00
00| 150. 00

REMA

NI NG BIDDERS

_______________________________ |

El GHTH

| Bl D AMOUNT

_______________________________ |
00| 5, 000. 00* 5000
00| 725. 00 261000
00| 27, 000. 00* 27000
00| 245, 052. 00* 245052
00| 500. 00 1500
00| 66. 00 396
00| 50, 000. 00* 50000
00| 120. 00 16800
00| 350. 00 3850
00| 200. 00 200
00| 58. 00 2900
00| 85. 00 4675
00| 5, 500. 00 5500
00| 30. 00 5700
00| 165. 00 18150
00| 200. 00 200
00| 500. 00 140000
00| 500. 00 60000
00| 600. 00 5400
00| 1, 800. 00 21600
00| 3.90 865800
00| 250. 00 92500
00| 6, 000. 00* 6000
00| 95. 00 99750
00| 95. 00 47500
00| 5, 000. 00* 5000
00| 115. 00 7245
00| 115. 00 109250
00| 150. 00 9150.
00| 105.00  3349500.
00| 19. 55 312.
00| 19. 55 3323.
00| 200. 00 12200.
00| 390. 00 171600.
00| 2, 050. 00 16400.
50| 3.00 10233.
00| 17. 10 7267.
00| 11. 64 4947,
00| 140. 00 15400.

Bl D245
PACGE 16
09/ 26/ 01
NI NTH
BI D AMOUNT
31, 000. 00* 31000
850. 00 306000
35, 000. 00* 35000
360, 000. 00* 360000
100. 00 300
100. 00 600
90, 000. 00* 90000
100. 00 14000
300. 00 3300
5, 000. 00 5000
40. 00 2000
100. 00 5500
7, 000. 00 7000
15.00 2850
700. 00 77000
300. 00 300
340. 00 95200
240. 00 28800
400. 00 3600
1, 100. 00 13200
3.51 779220
397. 00 146890
40, 000. 00* 40000
67.00 70350
100. 00 50000
5, 000. 00* 5000
158. 00 9954
158. 00 150100
120. 00 7320.
102. 15 3258585.
65. 00 1040.
65. 00 11050.
1, 200. 00 73200.
858. 00 377520
1, 700. 00 13600.
3.54 12074.
20.19 8580.
12. 69 5393.
210. 00 23100.



04-175904

04- SM 82- 15

09/ 25/ 01

188, 070
156, 700
139, 500.
181, 900
128, 130.
195, 851.
143, 600
138, 700
119, 100.
94, 750.
144, 300.
177, 300.
154, 050.
156, 000
181, 300.
176, 300.
178, 700
164, 900.
68, 000.
174, 250.
78, 700.

SUMMARY OF
SEVENTH
| BI D
00| 110. 00
00| 5.00
00| 200. 00
00| 850. 00
00| 500. 00
00| 2.40
00| 100. 00
00| 40. 00
20| 650. 00
00| 500. 00
00| 3, 000. 00
00| 1, 300. 00
00| 20. 00
00| .50
00| 2.00
00| 3.00
00| 180, 000. 00*
00| 170, 000. 00*
00| 170, 000. 00*
00| 140, 000. 00*
00| 125, 000. 00*
00| 160, 000. 00*
00| 110, 000. 00*
00| 170, 000. 00*
00| 120, 000. 00*
00| 120, 000. 00*
00| 100, 000. 00*
00| 80, 000. 00*
00| 120, 000. 00*
00| 150, 000. 00*
00| 130, 000. 00*
00| 130, 000. 00*
00| 150, 000. 00*
00| 150, 000. 00*
00| 135, 000. 00*
00| 134, 000. 00*
00| 49, 000. 00*
00| 132, 000. 00*
00| 56, 000. 00*

REMA

125, 000

140, 000
91, 000
152, 000
107, 000
102, 000
77,000
69, 000
92, 000
111, 000
119, 000
112, 000
132, 000
149, 000
135, 000
134, 000
49, 000
132, 000
56, 000

NI NG BI DDERS

Bl D245
PAGE 17
09/ 26/ 01
NI NTH
BI D AMOUNT
210. 00 1680
3.05 2897
450. 00 34650
1, 100. 00 242000
545. 00 168950
2.73 31373
100. 00 200
50. 00 4900
654. 00 2485
700. 00 4200
3, 000. 00 3000
1, 400. 00 1400
28.34 75667
.71 35287
2.18 457
3.98 16795
190, 000. 00* 190000
172, 000. 00* 172000
178, 589. 00* 178589
149, 793. 41* 149793
133, 956. 08~ 133956
172, 918. 58* 172918
123, 550. 43* 123550
185, 727. 98* 185727
137,772. 14* 137772
133, 310. 52~ 133310
115, 261. 20* 115261
92, 898. 16* 92898
138, 395. 74~ 138395
168, 721. 59* 168721
147, 353. 00* 147353
149, 139. 00* 149139
172, 410. 00* 172410
187, 859. 00~* 187859
170, 068. 00* 170068
157, 381. 00* 157381
68, 352. 00* 68352
165, 899. 00* 165899
78, 195. 00* 78195



04-175904
04- SM 82- 15 SUMMARY OF REMA
09/ 25/ 01
_______________________________ R R R L T T T ey ———
Sl XTH [ SEVENTH
BI D AMOUNT | BI D AMOUNT
_______________________________ [ ~m o m
178, 900. 00* 178900. 00| 146, 000. 00* 146000.
43, 000. 00* 43000. 00| 79, 000. 00* 79000.
15, 000. 00* 15000. 00| 34, 000. 00* 34000.
300, 000. 00* 300000. 00| 200, 000. 00* 200000.
380. 00 11400. 00| 600. 00 18000.
545, 000. 00* 545000. 00| 1, 040, 000. 00* 1040000.

10, 365, 521. 50 10, 408, 675. 30

I NI NG BI DDERS
_______________________________ |
El GHTH
BI D AMOUNT
_______________________________ |

146, 000. 00* 146000.
79, 000. 00* 79000.
34, 000. 00* 34000.

650, 000. 00* 650000.

600. 00 18000.
1, 100, 000. 00* 1100000.

10, 898, 800. 00

Bl D245

PACGE 18
09/ 26/ 01
NI NTH
BI D AMOUNT
170, 253. 00* 170253.
44, 000. 00* 44000.
15, 000. 00* 15000.
425, 000. 00* 425000.
350. 00 10500.
700, 000. 00* 700000.

11, 503, 875. 83



